

Commercial offer for Additional PTL & Chute at Bhiwandi

July 25th , 2025



Doc. No.: F25-00199-01





Table of Contents

- Design parameters
- Solution
- Pricing and scope

A 3D rendering of a conveyor belt system, likely for automated material handling. The system consists of multiple parallel conveyor belts supported by a metal frame. Several small, light-colored rectangular boxes are shown at various points along the belts, illustrating the flow of materials. The entire scene is set against a dark blue background with a lighter blue geometric shape on the left side.

Design parameters


Design parameters

Description		Value / information
Removal of Direct Bagging Chute	:	24 Nos
Addition of PTL Chutes	:	13 Nos
PTL on Each Chute	:	24 Nos
Collection trolley on each chute	:	1 No

A 3D rendering of a conveyor belt system, likely for automated material handling. The system features multiple parallel conveyor belts supported by a metal frame. Several small, light-colored rectangular boxes are positioned at various points along the belts. A yellow rectangular box is overlaid on the left side of the image, partially obscuring the conveyor structure. The word "Solution" is centered in the upper right area of the image.

Solution

Solution





Pricing and scope

Pricing

Sr. No	Component	Qty per set	Set	UOM	Total(INR)
1	Chute Package	1	1	Set	₹ 15,50,322
2	PTL Package	1	1	Set	₹ 31,19,480
3	Software Integration	1	1	Set	₹ 3,00,000
4	Installation & Commissioning	1	1	Set	₹ 2,33,490
5	Packaging & Forwarding	1	1	Set	₹ 93,396
6	Dismantling of Chute	1	1	Set	₹ 1,86,000
7	Project Management and Engineering Charges	1	1	Set	₹ 1,37,067
Total					₹ 56,19,755

Pricing Terms

- Prices : Ex Works Greater Noida
- Freight : Excluded
- Taxes : Extra as Applicable
- Offer Validity : 15 Days
- Unloading at Site : Excluded
- Delivery Timelines : 16-18 Weeks from the date of PO & Advance
- **Prices on the basis Falcon team will work continuously for 1 shift**
- **Any Hindrance at site should be handle by client**
- **During Commissioning the CBS will be completely shutdown**

Payment Terms

- 40% : Advance along with PO
- 50% + 100% Taxes : Against Material Delivery at Site
- 10% : Against Installation & Commissioning

Scope

Scope – inclusive

- PTL Chutes : 13 Nos
- PTL Racks with PTL Lights : 312 Nos
- Collection Bin : 13 Nos
- Hand scanner 1D : 13 Nos
- Manual PTL Station : 1 No
- Dismantling of Direct bagging Chute
- IT Integration with existing CBS

Scope – exclusive

- Applicable taxes
- Freight
- Server
- Trolley
- Unloading at Site
- Packing/Storage of Dismantled Items

Thank You

FALCON