

F23-00188-03

FALCON AUTOTECH

Proposal: Additional Conveyors & VDS for CBS – Nagpur

Customer

Delhivery

Project

Additional Conveyors & VDS for CBS – Nagpur

Proposal No.

F23-00188-03

Submission Date

21-04-2023

M/s Delhivery

Mr. Himanshu Shekhar

Hello Sir,

We are pleased to submit you our final techno-commercial proposal for Additional Conveyors and VDS for CBS – Nagpur location.

Should you have any queries in the proposal, please feel free to reach out.

Best Regards,
Adib Hasim
+91-9711619998

Contents

1. Bill of Quantities & Price..... 3

 1.1. Nagpur – Additional Conveyors & VDS 3

 1.2. BOM 3

2. Payment Schedule..... 4

40% advance along with PO. 4

3. Delivery Schedule – 4

1. Bill of Quantities & Price

1.1. Nagpur – Additional Conveyors & VDS

Sr. No	Component	Qty per set	UOM	Unit Rate	Total (INR)
1	<u>Conveyors & Bins</u>	1	Set	₹ 81,10,302	₹ 81,10,302
3	Installation & Commissioning	1	Set	₹ 4,05,515	₹ 4,05,515
4	Packaging & forwarding	1	Set	₹ 1,62,206	₹ 1,62,206
5	Project Management and Engineering Charges	1	Set	₹ 43,390	₹ 43,390
Total					₹ 87,21,413
BCA					4.50%
Nett Price					₹ 83,28,950
Special Discount					₹ 16,28,950
Final Price					₹ 67,00,000

1.2. BOM

S No.	Name	Conveyor Type	Conveyor Length (m)	Qty
1	Infeed Conveyor	PVC	2.0	2.0
2	Infeed Conveyor	PVC	13.9	2.0
3	Infeed Conveyor	PVC	3.4	2.0
4	Infeed Conveyor	PVC	10.4	2.0
5	Infeed Conveyor	PVC	16.8	1.0
6	Infeed Conveyor	PVC	5.0	2.0
7	Infeed Conveyor	PVC	12	1
8	VDS	Modular Conveyor	17.9	1.0
9	Takeaway Conveyor	PVC	7.7	1.0
10	Collection Bin	-	-	2

The Total Price is to be understood.

- Ex-works Greater Noida
- Including Packing & Forwarding
- Taxes and duties extra as applicable

- Including Installation Supervision Cost & Commissioning
- Freight and transit insurance will be extra at actuals.

*Material Unloading & Laydown area is in customer scope.

2. Payment Schedule

40% advance along with PO.

50% with 100% taxes after material receipt at site.

10% after commissioning or 30 days after dispatch, whichever is earlier*.

Note: (*) This clause will be applicable only if the delay in I&C is due to any reason for which Falcon is not responsible, e.g., non-availability of required shutdowns for modification, site readiness, non-availability of MHE's if applicable or any other circumstances which may arise in the course of the execution of the project.

3. Delivery Schedule –

3.1. Completion of Material Delivery – To be discussed as per Re-location schedule.

3.2. I&C - To be discussed as per Re-location schedule.

Note: (*) The time required for modification & I&C of the system has been given assuming that certain conditions will be met, e.g., daily shutdowns for a certain duration etc. All the pre-conditions will be conveyed during project kick-off after the PO is received. In case the pre-requisites are not met then the given figure may vary.

Regards

Adib Hasim

9711619998